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REQUEST FOR PROPOSALS 

SOLAR PHOTOVOLTAIC PROJECTS 

AUBURN PUBLIC SCHOOLS, MA 

DATE OF RELEASE:  SEPT. 22, 2017  

The Auburn Public Schools (also hereinafter referred to as the “Awarding Authority” or “School 

District”) issues this Request for Proposals (RFP).  The Awarding Authority is soliciting 

competitive sealed proposals from qualified and experienced renewable energy developers 

(hereinafter the "Developers") interested in installing, financing, owning, operating and 

maintaining roof-top solar PV  systems (“Systems”) with guaranteed electricity generation at  

two School-owned project sites – Middle School and High School.  It is intended that the 

Systems will be sized to the maximum extent feasible from an engineering, regulatory and 

economic perspective.  This solicitation is made pursuant to M.G.L. c. 25A, § 11, and 225 CMR 

10.00 (Requests for Proposals).  Developers/Contractors must be certified by the Division of 

Capital Asset Management and Maintenance, and must include their Certificates of Eligibility 

and Update Statements with their proposals.  

 The Auburn Public Schools intends to select and enter into a Lease and a Power Purchase 

Agreement (PPA) including a decommissioning plan with the Developer offering the most 

advantageous proposal, taking into consideration price and the evaluation criteria outlined in this 

RFP.  

A copy of the RFP will be e-mailed upon request, or a hard copy will be mailed after receipt of a 

fifteen dollar ($15.00) charge for handling and mailing costs.  For a copy of the RFP, please 

contact the Office of the Facility Administrator (Joseph Fahey), Auburn Public Schools, 5 West 

Street, Auburn, Massachusetts  01501.  See below for telephone and e-mail contact information: 

Phone:  508-832-7750  

e-mail: jfahey@Auburn.k12.ma.us 

 

Sealed proposals from prospective Developers will be received until and no later than 12:00 
p.m. on October 6, 2017.  
 
Proposals are to be sent to: 
  
Mr. Joseph Fahey  
Director of Facilities and Maintenance 
Auburn Public Schools 
5 West Street  
Auburn, Massachusetts  01501 
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Section I: Projects Description and Key Projects Elements 

A. Introduction 

A goal of this RFP is to maximize value to the School District in the form of revenue from the 

lease of property and a competitive price for electricity generated by the Systems, as well as 

taxes for the property being leased and the Systems.  The Developer will be solely responsible to 

finance, design, purchase, install, own, insure, operate, maintain, protect, service, repair, and 

ultimately remove the Systems.  The Auburn Public Schools intends to enter into a contract for 

the supply of electricity produced by the Systems also to benefit the environment, citizens, and 

the School District by reducing reliance on fossil fuels as well as decreasing costs associated 

with electricity consumption.  It is the further the intent of the Awarding Authority that most if 

not all of the monetary value proposed by respondents be given in the form of a competitive 

electricity price.  Accordingly, it is stipulated in the form of Price Proposal included in this RFP 

that annual lease payments shall be $1,000/year for each site to be leased to the Developer—

thus, for two leased sites, total annual lease payments to the Awarding Authority shall equal 

$2,000/year—with any remaining leasehold value being incorporated as additional savings into 

the price for electricity generated by the Systems. 

B. Overview 

The Auburn Public Schools aims to enter into a 20 year Lease and a Power Purchase Agreement 

(PPA) (expiring 20 years from commencement of “commercial operation” of the Systems), 

which shall include a decommissioning plan.  Under the PPA, the Public Schools will purchase 

the electricity derived from roof-mounted systems at the Auburn Middle School and High School 

(the installation of the Systems at such locations is also referred to as the “Project”).  It is 

anticipated that a separate agreement will be entered into for each Project site, for a total of two 

agreements.  

The Project sites are located at the following addresses with the approximate site area indicated: 

Background: 

1. The Town of Auburn is a town of 20,000 people located in Central Massachusetts. The 
Middle School is a 102,000SF school with 42,000 SF of roof area for solar. The school 
has been made “solar ready” with conduit being run to the roof spaces that would 
support the addition of solar panels and space planned for an inverter to be located in 
the main electrical room. The district would like to be able to have a solar 
development mechanically complete by March 2018.  Energy demand at this new 
building is expected to exceed 1,412,000 kWh per year.  The roof-top system is 
intended to be a behind-the-meter system tied into the electrical system of the school 
building upon which it is installed.  It is expected that the system will also be net 
metered for excess electricity that will not be consumed on site. 
 

2. The High School is a 175,000 SF building with a 29,000 SF roof which can be made 
available for PV Solar.. The school would have to be made “solar ready” with conduit 
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being run to the roof spaces that would support the addition of solar panels. Space 
planned for an inverter to be located in the main electrical room needs to be arraigned.  
The district would like to be able to have a solar development mechanically complete 
by March 2018.  Energy demand at this building is expected to exceed 1,261,000  
kWh per year.  The roof-top system is intended to be a behind-the-meter system tied 
into the electrical system of the school building upon which it is installed.  It is 
expected that the system will also be net metered for excess electricity that will not be 
consumed on site. 
 

3. The local distribution company for electricity for the Middle and /High Schools is 
National Grid. 
 

No Warranties by the Awarding Authority 

The Auburn Public Schools make no representations or warranties as to the condition or 

suitability (for the intended uses) of the property or facilities made available for lease, and it 

shall be the responsibility of the successful respondent to ensure that the property is so suitable, 

including by obtaining a certification from a structural engineer in form and substance 

reasonably satisfactory to the School District that the rooftop(s) made available for lease can 

safely support the solar PV systems, taking into consideration, among other things, the condition 

of the rooftops, the additional loading from the solar PV systems, and expected snow loading. 

In addition, the successful respondent shall be responsible to consult with the manufacturers of 

the roof materials for the rooftop portion of the project and to take such actions as may be 

required by the manufacturers in order to maintain any existing manufacturers’ warranties during 

the full term for which such warranties have been issued; and shall obtain written confirmation 

from such manufacturers that the installation of the solar PV Systems on any rooftops shall not 

void or violate all or any part of any such warranties. 

 

Facility Profiles 

 

Auburn Middle School 

9 West Street 

Auburn, MA 01501 

 

 Square Footage: 102,000 SF 

 Type (roof or ground): Roof - PVC 

 Year Built:  2015  

 Roof type: Flat  

 Roof orientation; south facing flat roof with 42,000 SF of Possible Useable Area 
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 Distance to interconnection: Electrical room in school building with space set aside for 

Inverter and disconnect 

 Electricity usage information: Usage at 650,200 KWH 

 Building function: 6 thru 8 grade public school 

 
 
Auburn High School  

99 Auburn Street 

Auburn, MA 01501 

 

 Square Footage: 175,000 SF 

 Type (roof or ground): Roof Rubber 

 Year Built: 2006 

 Roof type: Flat  

 Roof orientation; with 29,000 SF of Possible Useable Area 

 Distance to interconnection: Electrical room in school building with space set aside for 

Inverter and disconnect 

 Electricity usage information:  Usage at1,261,000 KWH/SF  

 Building function:  Pre-K; 9 thru 12 grade public school 

 See attached Site plan indicating location - 
 
 
The following key project elements should be noted: 

 Key project PDF documents are attached to the RFP,  located on the Auburn Public 

Schools website (www.auburn.k12.ma.us), under the Facilities Department page:  

 

• Timeline: The School District’s goal is to have the Systems in operation as soon as 

possible, and mechanically complete by late Spring of 2018.  Developers are requested to 

submit their preliminary project schedule with their Proposal.  

• Prevailing Wage: The Systems will be financed, installed, owned, operated and 

maintained by the Developer and the Developer will remove the Systems from the leased 

site at the end of the contract term.  As required by G.L. c. 25A, prevailing wages apply 

to the work.  Prevailing wage rate sheets are included as attachments in this RFP.  

 • DCAMM Certification. Please provide your DCAMM Certification of Eligibility and 

any DCAMM Update Statement.   
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• Online Production Data Tracking: The School District requests that the Systems’ Data 

Acquisition Systems specified by each respondent include a web interface which 

provides real-time tracking of revenue quality production. 

• Curriculum Tie-In:   Preferred proposals will include an educational tie-in to engage 
the students, teachers and staff of the Auburn Public Schools, as well as the community 
more broadly, in the Systems. Developers shall be evaluated on the presence and 
quality of a curriculum tie-in. Preferred proposals will describe means by which 
information regarding PV Solar projects can be integrated in to the school's science 
curriculum (e.g. meter information available in the school lobby), electricity production 
and carbon dioxide reduction information available in science classrooms that can be 
monitored by students, a data acquisition system that can be accessed via a website, 
relevant literature suited for student and public at various levels, a video and/or photo 
log of the installation process, etc.). Prospective developers should feel free to be 
creative in this area and propose something that will create an educational component 
without adding significant cost. A Student Design for a Kiosk dashboard will be 
provided during the site visits. 

 
 
Potential grid interconnection points include: 

The interconnection point for the Project will be at the NGrid electricity interconnection and 

metering at the individual leased project sites - Auburn Middle School at 9 West Street, Auburn, 

Ma. 01501 `and the High School facilities at 99 Auburn Street, Auburn, Ma 01501. 

 

Electricity usage for these interconnection point accounts can be found in Attachments A and B.  
The selected Developer will be responsible for all costs for interconnection and metering.  It is 
the Developer's responsibility to identify and obtain all approvals necessary for the 
interconnection and net metering of the facilities. 
 
Notwithstanding the foregoing, Developer is solely responsible for confirming that a 

Massachusetts Electrical Code (MEC) compliant interconnection can be made at the suggested 

location or at an alternative interconnection point.  If necessary upgrades are required to create 

the interconnection of best value to the School District, these are the responsibility of the 

Developer. 

NOTE: See Attachments to this RFP, which contain additional details regarding the Project sites.  
 



Auburn PV Solar RFP 
Auburn Public Schools, September 22, 2017 

Page 7 
1030917v1 

Developers should take special note of the Minimum Technical Requirements when developing 

proposals.  In summary, the Developer will be responsible and shall pay for conducting site 

evaluations, including examination of the rooftop(s) by a structural engineer, completing and 

submitting all applications for rebates and other incentives, obtaining all appropriate permits, 

complying with all national, state and local laws, regulations, codes and standards, and installing, 

interconnecting (as interconnection customer), operating, maintaining and insuring the solar PV 

systems in accordance with all requirements of the local distribution company. 

The Developer is responsible for obtaining and paying for all permits associated with the Project. 

This includes, but is not limited to, the preparation of all plans and specifications for the Project 

signed/stamped by a Professional Engineer, and the submittal of all permit applications and any 

and all notices required by law.  The School District will, subject to law, reasonably cooperate in 

this process. 

C. Payment 

The Awarding Authority intends to enter into a twenty (20) year Lease and a PPA for the 

purchase of power/net metering credits at an agreed upon rate with an annual escalator.  The 

selected Developer will also pay an annual lease fee of $1,000 per Project site throughout the 

contract term, for an aggregate annual lease fees of $2,000 for the two proposed Project sites.  

The remaining value offered by respondents shall be incorporated into the kilowatt-hour price for 

electricity. 

The Auburn Public Schools intends the selected Developer to own and retain any environmental 

attributes associated with the solar PV Systems.  

 

D. Taxes/Payments in Lieu of Taxes 

 

Pursuant to G.L. c. 59, the solar PV Systems and the real property to be leased to Developer are 

taxable to the developer.  Pursuant to G.L. c. 59, § 38H(b), the Town of Auburn may negotiate 

an agreement for payment in lieu of taxes (PILOT) for the systems.  For ease in evaluating 

proposals, however, the PRICE PROPOSAL form (Attachment D) requires respondents to 

assume $0 taxes, and to propose a unit price that will be used to increase the proposed kilowatt-

hour rate for each $1,000 in annual tax (or PILOT) payments per megawatt DC of the solar PV 

System nameplate capacity (e.g., a unit price of $0.0001 per $1,000 in taxes per megawatt DC of 

nameplate capacity).  At such time as the tax payments are known, the unit price shall be used to 

adjust the fixed kWh/electricity price, which each respondent shall also insert into the Price 

Proposal form. 

 

 

 

Section II: Project Purpose and Objectives 
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The Awarding Authority seeks proposals from entities in the business of financing, installing, 

owning, operating and maintaining renewable power electric generation facilities to finance, 

install, own, operate and maintain the Systems on the locations, or “sites,” identified herein 

(collectively, the “Project”). As owner of the Sites, the Awarding Authority seeks to grant to the 

selected Developer a Lease pursuant to a PPA, to allow the selected Developer to undertake the 

Projects for the purposes and subject to the conditions set forth herein. 

The purpose of the Project is to reduce the use of fossil fuels and the overall cost of energy 

needed to meet the needs of the Awarding Authority while also introducing a renewable source 

of energy to reduce the carbon footprint of the municipality. 

To this end, the Awarding Authority intends to enter into a Lease and a Power Purchase 

Agreement (PPA) for the renewable energy systems to provide electricity for use by the 

Awarding Authority.    

To the extent that electricity output is greater than the school facility’s electricity requirements, 

as is expected to occur on occasion, the Developer’s proposal must include a plan for the 

disposition of the excess electricity.  It is the Awarding Authority’s expectation that the Project 

will be net metered to result in the greatest benefit to the Awarding Authority for any excess 

output.  Proposals must include a measurement and verification strategy for metering onsite 

electricity generation.  Pursuant to 225 CMR 10, this strategy must comply with the most current 

version of the Federal Energy Management Program Guide for Management and Verification.  

The selected Developer will be responsible for the application for any federal or state financial 

assistance to be included in the development of the systems, renewable energy credits, rebates, 

grants, tax credits or other types of incentives, including providing all related equipment and 

services required to place the systems in service and to maintain the systems throughout its 

lifetime. It is the Awarding Authority’s intention that the Project will take advantage of any 

available sources of federal and state funding for renewable energy projects, including primarily 

renewable energy credits, or any other rebate, grant or other allowable government-sponsored 

incentives, and that there will be no direct cost or financial outlay by the Awarding Authority. 

 

Section III: Solicitation and Proposal Processes 

The four (4) primary stages of the procurement process are as follows: 

1. Pre-Proposal Conference and Site/Facility Tour 

A Pre-Proposal Conference and Tour of the Site/Facility(s) will be begin at the Auburn Middle 
School, 9 West Street, Auburn, MA on September 28 @ 10:00 AM.  At  the conclusion of the 
middle school conference/site tour, the group will then proceed to the Auburn High School, 99 
Auburn Street, Auburn.   All prospective Developers are encouraged to attend the conference.  
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Developers interested in attending must confirm attendance by contacting Auburn Public 
Schools, Director of School Facilities Mr. Joseph Fahey Auburn Public Schools 5 West Street, Auburn, 

Massachusetts  0150;  508-832-7750.  A follow-up e-mail to jfahey@auburn.k12.ma.us is 
required, use the subject line, PRE-BID CONFERENCE Auburn Public Schools Solar 
Projects.  In the email correspondence, Developers are required to provide the number of 
attendees, up to three (3), and the full contact information for the key contact attending the pre-
bid conference. 
 
2. Questions and Inquiries 

Any questions or clarifications about the program should be in writing directed to Joseph Fahey 
(jfahey@auburn,k12.ma.us; FAX: 508-832-7757, with the subject line: QUESTION – Auburn 
Public Schools Solar Projects. 
 
Questions posed verbally at the scheduled pre-bid conference must be submitted in writing to the 

Awarding Authority in electronic form within five (5) calendar days after the pre-proposal 

conference. The Awarding Authority may, if deemed necessary, issue a post conference written 

addendum to the RFP reciting each question and the Awarding Authority’s response.  Only the 

information contained in a written addendum may be relied upon by a respondent when 

submitting a proposal. Oral exchanges, whether during the conference or otherwise, not codified 

in a written addendum as aforementioned will be considered informal and of no legal effect. The 

burden shall be on a Developer to seek further clarification from the Awarding Authority in 

writing if the Developer has any further questions concerning the information contained in  any 

addendum. 

Any addenda will be e-mailed to persons on record as having received an RFP (if they have 

provided an e-mail address), and shall also posted on the School District’s website at 

http://www.Auburn.k12.ma.us  Notwithstanding the foregoing, it is the sole responsibility of 

each Developer to contact the Awarding Authority before submitting a proposal to ensure 

that it has received all addenda.  

 

All questions and inquiries concerning this RFP must be received by the Awarding 

Authority in writing no later than 12:00 P.M. on October 2, 2017. 

The Awarding Authority reserves the right to amend or supplement this RFP via addendum for 

any reason, whether based on questions and issues raised prior to and at the Pre-Proposal 

Conference or otherwise. 

3. Submission of Responses. 

Each Proposal must include two parts:   
 

1. Non-Price Proposal and  
2. Price Proposal.   
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See further below for the required content of the proposals. 
 
The Non-Price and Price Proposals must be submitted together, in a single sealed outer package 
by 12:00 P.M. on October 6, 2017. Please address proposals to: 
 
Mr. Joseph Fahey  
Director of Facilities and Maintenance 
Auburn Public Schools 
5 West Street  
Auburn, Massachusetts  01501 

 

Ph  508-832-7750  

e-mail:jfahey@auburn.k12.ma.us 

 
The Awarding Authority will not consider responses received after the deadline for submission 
of responses. 
 
The content required for the Non-Price and Price Proposal is set forth in Section VI of this RFP.   
 

4. Selection of Developer 

Subject to the Awarding Authority’s right to reject, in whole or in part, any and all proposals, the 

Awarding Authority shall unconditionally accept a proposal without alteration or correction, 

except as provided in this paragraph.  An offeror may correct, modify or withdraw a proposal by 

written notice received by the Awarding Authority prior to the time and date set for opening the 

proposals.  After proposal opening, an offeror may not change any provisions of the proposal in a 

manner prejudicial to the interests of the Awarding Authority or fair competition. The Awarding 

Authority shall waive minor informalities or allow the offeror to correct them.  If a mistake and 

the intended meaning of the proposal are clearly evident on the face of the proposal, the 

Awarding Authority shall correct the mistake to reflect the intended meaning and so notify the 

offeror in writing, and the offeror may not withdraw the proposal.  An offeror may withdraw a 

proposal if a mistake is clearly evident on the face of the proposal but the intended meaning is 

not similarly evident.  

The Awarding Authority shall evaluate each proposal and award each contract based solely on 
the criteria set forth in the RFP.  The Awarding Authority’s evaluations may specify revisions, if 
any are deemed needed, to each proposal which should be obtained by negotiation before the 
contract shall be awarded to the offeror of the proposal.  The Awarding Authority may condition 
an award on successful negotiation of the revisions specified in the evaluation and shall explain 
in writing the reasons for omitting any such revision from a plan incorporated by reference in the 
contract.  

The Awarding Authority will select the most advantageous proposal from a responsive and 

responsible proposer taking into consideration the comprehensiveness of services, energy or 

costs to be paid by the Awarding Authority, and revenues to be paid to the Awarding Authority, 

as applicable.  If the Awarding Authority awards the contract to an offeror who did not submit 
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the proposal offering the lowest overall cost, the governmental body shall explain the reason for 

the award in writing.  

Notwithstanding the foregoing, the Awarding Authority may cancel the RFP or may reject in 

whole or in part any and all proposals when it determines that cancellation or rejection serves the 

best interests of the Awarding Authority, and if it does so, it shall state in writing the reason for a 

cancellation or rejection.  

The selected Developer will be notified of the award on or around October 30, 2017.  

Following Developer selection, the Developer will then negotiate and sign a Lease and PPA.  If 

an acceptable contract cannot be reached within 30 days, the Awarding Authority may 

initiate negotiations with the second ranked Developer. 

The Awarding Authority shall promptly publish in the central register notice of the Developer 

that is awarded the contract, and shall, within 30 days of execution of a contract, file a copy of 

the contract with the Dept. of Energy Resources. 

 

Section IV: RFP Procedures 

A. Modification or Withdrawal of Proposals: Any Proposal may be withdrawn or 

modified by written request of the Developer, provided such request is received by the 

Awarding Authority at the above address prior to the date and time for submission of 

proposals. 

B. Cost of Proposal Preparation: The Awarding Authority will not reimburse Developers 

for any costs incurred in preparing Proposals to this RFP, including site visits or 

preliminary engineering analyses. 

C. Public Record:  Proposals shall be opened publicly in the presence of two or more 

witnesses.  Other than DCAMM Update Statements, proposals may be viewed at the 

public opening.  After such date, to review a copy of Proposals submitted to the 

Awarding Authority, submit a written request in compliance with the Massachusetts 

Public Records Law. 

 

Section V: Minimum Contractual Terms 

 

A. The Developer shall prepare a detailed engineering study (“Study”) of the Project sites 

acceptable quality to the Awarding Authority.  If a satisfactory Study is not completed 

within the time period specified in the contract terms, the Awarding Authority shall have 

the right to terminate the contract and make the award to the next ranked Developer. The 

Study is subject to approval by the Awarding Authority, which shall not be unreasonably 
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withheld; such approval process shall be in addition to any local regulatory or permitting 

processes, provided that notwithstanding any such approval, the Developer shall be solely 

responsible for the proper and safe installation and operation of the solar PV Systems at 

the Project sites. 

B. The facility maintenance responsibilities of Developer will be clearly delineated in the 

Lease.  A separate operating contract will be structured for the contract.  

C. The Developer shall provide "as built" and record drawings of all existing and 

modified conditions associated with the Project conforming to typical engineering 

standards.  This should include architectural, mechanical, electrical, structural, and 

control drawings each stamped by a Massachusetts Registered Professional Engineer 

(P.E.) for the corresponding discipline. 

D. The Developer will use a method for computing the energy generation that is wholly 

consistent with the letter and intent of the most recent version of the U.S. Department of 

Energy, Federal Energy Management Measurement and Verification Guidelines.  

E. The Developer shall take due and proper precautions against any injury to any person, 

including death, and damage to any property, including the school facilities, the Site, and 

adjacent structures, and shall hold himself strictly within the rights secured to him by the 

Awarding Authority in prosecuting the work on private property.  The Developer shall 

indemnify, defend and save harmless the Town and School District from any and all 

claims, liabilities, damages, and losses arising from any such injury or damage to the 

extent the same are caused by the Developer, its employees, officials, representatives, 

contractors, agents, and any person for whom the Developer is responsible.  This 

indemnification remedy shall be in addition to such other rights and remedies available to 

the indemnitees. 

F. The Developer shall obey and abide by all laws of the Commonwealth of 

Massachusetts applicable to the contract and Developer’s use of and activities on the 

Sites, and all bylaws, regulations, and requirements of the Awarding Authority regulating 

or applying to such contract, use and activities.  The Developer agrees not to discriminate 

against any employee or applicant for employment, to be employed in the performance of 

this Agreement, with respect to hire, tenure, terms, conditions or privileges of 

employment, or any matter directly or indirectly related to employment, because of age, 

sex, race, color, religion, national origin, or ancestry. 

G. In the execution of the Agreement, it may be necessary for the Developer to 

subcontract part of the work to others. The Developer shall be fully responsible to the 

Awarding Authority for the acts and omissions of his subcontractors and of persons either 

directly or indirectly employed by the Developer, as he is for the acts and omissions of 

persons directly employed by him.  
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H. The Developer shall not assign, transfer, convey, or otherwise dispose of this 

Agreement, or any part hereof, or his right, title or interest in the same or any part 

thereof, without the prior written consent of the Awarding Authority, which shall not be 

unreasonably withheld or conditioned. The Developer shall not assign by power-of-

attorney, or otherwise, any of the moneys due or to become due and payable under this 

Agreement, without the prior written consent of the Awarding Authority.  The foregoing 

shall not apply to assignments made to financiers of the Project for collateral purposes, 

provided that written notice of such assignments shall be given to the Awarding 

Authority prior to any such assignments. 

I. During the life of this Agreement, the Developer shall procure and maintain the 

insurance set forth in Attachment G. 

J. Notwithstanding any other law, the provider of the system must file with the Awarding 

Authority a payment and performance bond relating to the installation of the system 

including the following: 

1. Prior to construction of the Project, the Developer shall furnish a certified copy 

and duplicate of a performance/removal/decommissioning bond with the 

Awarding Authority listed as “obligee”; The performance bond shall be in an 

amount equal to 100% of the cost of the removal of the system from the Project 

sites and restoration of the Project sites to their original condition, and shall be 

issued by a surety company licensed to do business in the Commonwealth and 

whose name appears on U.S. Treasury Dept. Circular 570; 

2. Prior to construction of the Project, the Developer shall also furnish a certified 

copy and duplicate of a payment bond.  The payment bond shall secure the 

Developer’s and its contractor’s obligations for payment of laborers, suppliers, 

and all subcontractors.  It shall be in an amount equal to 100% of the cost of 

construction of the system and issued by a surety company licensed to do business 

in the Commonwealth and whose name appears on U.S. Treasury Dept. Circular 

570; 

3. The performance bond will end at the commencement of operations of the 

project.  The payment bond shall remain in effect during the total construction 

period for the System and for at least six (6) months thereafter.  The construction 

period shall include all time required for installation, testing, measuring initial 

performance, and interconnection of the System. 

K. The Developer shall not file or permit or allow the filing of any mechanics liens 

against the Awarding Authority for the Project, and this requirement shall flow down to 

all of Developer’s contractors and their subcontractors. Developer shall forthwith cause 

such liens to be removed. 
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L. The Awarding Authority shall have access at all times to observe or inspect both the 

work conducted at Project site(s) during construction and operations phases, and to the 

books, records, and other compilations of data, which pertain to the performance of the 

provisions and requirements of the Lease and PPA. Records shall be kept on a generally 

recognized accounting basis, and calculations kept on file in legible form; 

M. A copy of all drawings, engineering reports and certifications, specifications and 

related materials prepared by the Developer for the design of the solar PV Systems shall 

become the property of the Awarding Authority, and shall be delivered to the Awarding 

Authority as the same are completed;’ 

N. The Developer shall perform its obligations hereunder in compliance with, and shall 

cause its contractors and other agents performing any work or services hereunder in 

compliance with, any and all applicable federal, state, and local laws, rules, and 

regulations, including applicable licensing requirements, in accordance with sound 

engineering and safety practices, and in compliance with any and all safety requirements 

of the Awarding Authority relative to the premises. The Developer shall be responsible 

for obtaining all governmental permits, consents, and authorizations as may be required 

to perform its obligations hereunder; 

O. Before submitting a proposal, each Developer will be responsible for obtaining any 

studies and data concerning conditions (surface, latent physical, subsurface and 

underground conditions or facilities) at the site or otherwise, which may affect the 

Developer’s ability to comply with obligations contract or which the Developer otherwise 

reasonably deems necessary to develop a proposal to undertake the Project in accordance 

with the terms and conditions of this RFP; 

P.  The selected Developer will be responsible for designing, engineering, permitting, 

financing, insuring, interconnecting, operating, maintaining  and decommissioning the 

Systems, and obtaining all necessary permits and approvals (e.g., building permits); 

Q. All persons who may come into contact with school children at any of the Sites shall 

be required to undergo a criminal background check and shall be prohibited from entry if 

such check reveals a criminal history. 

 

 

Section VI: Proposal Format and Preparation Instructions 

 

Proposals must be submitted in the format outlined in this Section. Each will be reviewed to 

determine if it is complete. The Awarding Authority may reject from further consideration any 
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proposal that does not follow the required format or is otherwise deemed non-responsive, as well 

as exercise such other rights reserved to it under this RFP with respect to the acceptance or 

rejection of proposals or cancelation of this RFP. 

Developers are required to submit proposals that fully comply with the requirements set forth in 

this RFP and describe the PV Solar systems to be installed at each of the two sites.  Each Price 

Proposal shall include an individual pricing proposal for each of the two PV Solar sites.  The 

Price Proposal can offer the same price or different prices for the two (2) PV Solar sites.  In 

either event, a separate Price Proposal form must be submitted for each project. 

Each proposal MUST INCLUDE the offeror’s Certificate of Eligibility issued by the Division of 

Capital Asset Management and Maintenance, and an Update Statement. 

Please provide three (3) copies of your proposal, and one single-file electronic version. 

A. Table of Contents 

Proposals shall include a table of contents properly indicating the section and page numbers of 

the information included. 

B. Scope of Services 

 

1. Minimum Required Items 

a) Proposal completeness and adherence to format. Substantial conformity with the 

specifications and other conditions set forth in the request for qualifications. 

b) References of other PV Solar contracts performed by the qualified Developer.  

Please provide information on the size (MW) and capital cost of the Projects, date 

started and date completed and Developer’s project manager. 

c) Methodology of determining electricity generation 

d) Time specified in the proposal for the performance of the contract. 

e) Documentation evidencing that the Developer is responsible, demonstrably 

possessing the skill, ability and integrity necessary to faithfully perform the work 

called for by a particular contract, based upon a determination of competent 

workmanship and financial soundness.  Provide a list of completed projects 

similar in scope to the Projects covered by this RFP. 

f) Description of the Developer’s project financing arrangements for the PV Solar 
project(s). 

 

2. Other Required Items 
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a) Evidence of bond capability of at least five (5) million dollars from a surety 

company licensed to do business in the Commonwealth and whose name appears 

on United States Treasury Department Circular 570.  

b) Form of legal entity and year entity was established. 

c) Describe any changes in ownership status over the past ten (10) years. 

d) Other entity names, if any. 

e) Ultimate parent company, if applicable. 

f) Federal Tax Identification Number for Developer 

g) Financial Statements. Please submit a detailed financial report prepared in 

accordance with generally accepted accounting principles (GAAP) reflecting the 

current (as of the most recent financial statement date) financial condition of the 

Developer. Such report must include a balance sheet, income statement and 

statement of cash flows, along with applicable footnotes, dated concurrently for at 

least each of the last preceding three years ending on the most recent fiscal quarter 

such statements were prepared. Public entities or subsidiaries should attach SEC 

Form 10-K along with, as applicable, detailed unaudited statements for the 

Submitting Entity. Non-public entities may attach either unaudited financial 

statements or copies of tax forms and schedules that are filed with the Internal 

Revenue Service where applicable.  All financial information submitted with the 

proposal will be subject to disclosure under the Massachusetts Public Records 

Law. 

h) Lawsuits and Disputes. Discuss whether your firm has ever been involved in a 

lawsuit or dispute regarding a contract. If so, please provide all such incidents and 

describe the circumstances and outcomes of such lawsuit or litigation. Further, 

please discuss whether your firm has been barred from providing performance 

contracting or other services in any states. Has a contract to which your company 

was a party ever been terminated due to Developer default. 

 

 

 

3. General Reputation and Performance Capabilities 

 



Auburn PV Solar RFP 
Auburn Public Schools, September 22, 2017 

Page 17 
1030917v1 

a) Describe the general reputation and performance capabilities of the firm and 

explain how these characteristics translate to optimizing results for the Awarding 

Authority. 

b) Provide the number of years Developer has been engaged in providing PV 

Solar development and operation services. 

c) Describe the experience the Developer has had with municipalities, particularly 

in the Northeast and specifically in Massachusetts. Developers shall demonstrate 

by example its experience working in facilities similar to the facilities included in 

this RFP. Please list at least five (5) examples of projects similar in size and scope 

in the Northeast, and if possible, specifically in Massachusetts. 

d) Provide the number of projects and aggregate dollar value of projects 

implemented by Developer each year for the past five (5) years, including the 

completion date of the projects, the value of the guarantees related to such 

projects and any shortfall in savings related to such projects. 

e) Provide the number of full-time personnel employed by the Developer. Please 

segment the data, as appropriate, into categories of personnel providing services; 

Operations/Maintenance Services and Equipment Installation Services. 

f) Provide the number of full-time personnel located in any applicable local or 

branch office to be utilized for the (Awarding Authority)’s projects, and the site 

address of that local or branch office. 

g) Discuss any accreditations or pre-qualifications for the work, describing the 

relevance or importance of such qualifications to the Projects. 

h) Provide the information on the project manager, site manager, electrical 
engineer, structural engineer, electricians, etc. to work on the Projects and their 
office location.  Please provide information on any Projects sub-contractors to be 
used on the projects. 
 

4. Experience and Project References 

 

a) Fully describe five (5) similar project contracts that Developer has 

implemented within the last five (5) years. Provide a table summarizing 

Developer’s projects and indicate the services performed in connection with each. 

A table similar to the following would be preferred: 
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Location Study Financing Constr Monitor G'tees Technology Other

ServicesProject name/ 

type of Property Year

 

b) Identify the similar projects in type, size, multiple locations and scope to the 

Awarding Authority’s. 

c) Identify projects that have been managed by individuals who Developer 

anticipates will be assigned to the Awarding Authority’s project. Discuss the level 

of technical/economic expertise of the staff. Provide resumes of the project team 

members and indicate which branch office each project team member is assigned. 

For each project team personnel, please list the current projects such employee is 

currently involved with and the status of the project. Please provide an 

organizational chart. 

d) Provide detailed project information for all five (5) projects including: 

customer name, project dates, total project cost at proposal stage, total final 

project cost, projected annual electricity generation, actual realized annual cost 

savings to date, and any annual savings shortfalls. Developer must also indicate 

whether the project was completed on schedule and on budget, and if not, explain 

the reasons for such delay or budget noncompliance.  Please provide contact 

information for each project. 

Project name/type of property 

Brief description of property 

Years started and ended 

Location 

Total installed project costs 

Source of funds 

Services provided 

Performance guarantee model 

Owner 

Designer or Engineer 

Electric generation units and dollars for each project 

Actual savings or shortfalls in generation and dollars for years to date 

Developer’s comments and other pertinent information 
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Owner’s contact(s) name, address and telephone number 

Provide a strategy for measuring and verifying electricity generation. 

 

e) Provide references for the Developer and references for each key person 

proposed in the submittal to be part of the project team, including the proposed 

role for each such individual. Please include the names, addresses, email 

addresses and telephone numbers for reference. It is understood that the Awarding 

Authority may contact any or all of the above references regarding the project and 

personnel performance as part of the RFP submittal review process. 

5. Engineering Study –Given the complexity of these projects, Developers should be 

prepared to conduct an engineering study. 

a) Describe Developer’s general approach to conducting an engineering study. 

Specifically, what is the process? How will the Awarding Authority be involved? 

Detail the level and depth of the information and resources that will be required of 

the Awarding Authority? 

b) Describe Developer’s approach to the technical design of the project. 

c) It should be noted that the Developer will need a registered electrical engineer 

on their team who is familiar with design and permitting (see Attachments for 

requirements).  Also indicate how civil and geotechnical design including storm 

water and erosion control will be handled.  Developer should identify and briefly 

describe the qualifications of the engineer(s) on their team who will prepare 

permit applications. 

d) List all procedures, formulas and methodologies including special metering or 

equipment, which Developer would use to calculate electricity generation. 

 

6. Construction and Commissioning 

 

a) State Developer’s proposed construction schedule, and the installation 

contractor. 

b) Discuss Developer’s project management protocols to ensure schedule 

adherence, including willingness to post liquidated damages for delays and 

performance shortfalls. 

c) Describe Developer’s reporting and client liaison protocols to be employed 

throughout the construction process. 
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d) Discuss the role Developer takes in managing subcontractors. Will Developer 

oversee all work performed by subcontractors, including any work performed 

during occupied and unoccupied times? 

e) Describe Developer’s approach to handling construction debris, recycling, and 

disposition. 

f) For any design work conducted by third-party experts, please identify whether 

Developer takes engineering risk including stamping engineering submittals. 

7. Methodology of Determining and Guaranteeing Electricity Generation 

 

Methods for monitoring, measurement, and verification of guaranteed electricity 

generation shall conform to the most recent Performance Measurement & Verification 

Protocol (IPMVP) and standards established by the Federal Energy Management 

Program of the U.S. Department of Energy. See ATTACHMENTS for Metering, Data 

Reporting, and Verification Requirements.   

a) Describe in detail the firm’s methodology to determine energy savings and 

explain how this approach will minimize risk and maximize return for the 

Awarding Authority over the course of up to 20 years. Include in the description, 

the firm’s approach to verifying electricity generation and addressing changes 

based on past experience and changes in use of municipal buildings and facilities 

over time. 

b) List any metering devices, communications systems and other monitoring tools 

or systems, the cost thereof and the economic value added to the projects. Provide 

the specifications of such metering devices, communications systems and other 

monitoring tools or systems; include brand, model numbers, manufacturers’ 

specification sheets, warranties and related information. 

8. Power Generation 

 

a) Describe Developer’s experience in analysis, design, installation and follow-up 

services of power generation facilities. 

b) Describe size and type of system, economic and physical connection with the 

grid, and installation requirements, regulatory parameters which may impact the 

system or which, if changed, could impact the system, follow-up services and 

other pertinent information. 
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c) Provide specifications for equipment and materials proposed including brand, 

model numbers, manufacturer’s specification sheets, warranties and related 

information. 

d) Describe the potential for a web based interactive component of the electric 

generation. 

9. Service and Maintenance 

 

In your responses to the following, include a description of Developer’s experience with 

ensuring that equipment warranties and maintenance records are maintained and the 

requirements of the performance guarantee for generation is met. 

a) Describe Developer’s capability to provide ongoing service and maintenance 

b) Provide the numbers of accessible truck based service and maintenance 

professionals and describe their level of training and experience. 

 

10. Pricing Structure 

 

a) Provide a price that includes the furnishing of all materials, services, labor, 

performance and payment bonds, insurance, development subsidy and other costs 

incurred in the performance the contract, signed by an individual authorized to 

bind the Developer contractually and submitted on the form attached to this RFP. 

The price offered must be inclusive of all costs including overhead, travel, local 

transportation, supplies and materials.  

b) Identify other potential sources of funding such as grants and utility rebates 

including estimated amounts and terms. 
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Section VII –Proposal Evaluation; Criteria  

 

1. Minimum Criteria/Qualifications—Responsiveness  
 

Instructions: A negative "(No)" Proposal to any question listed below will cause a Proposal to 

be deemed non-responsive and will not be given further consideration. 

Responsive Proposal:        No  Yes 

1. Proposal Submission Completed (Attachment C)     __ __ 

2. Price Proposal Completed (Attachment D)     __ __ 

3. Satisfied Minimum Required Items (above)     __ __ 

4. Demonstrated experience, and financial and personnel capacity for Project __ __ 

5. Submitted all documents and information requested in RFP   __ __ 

6. DCAMM Certificate of Eligibility and Update Statement Included  __ __ 

 

 2. Comparative Evaluation Criteria 

1 Non-Price Proposal 

1.1 Approach and Schedule: Proposal shall include an explanation of how the 

Developer will approach the various tasks, including scheduling, methods and sources. 

A. Unacceptable: No proposal 

b. Not Advantageous: Incomplete proposal 

c. Advantageous: Complete proposal 

d. Highly Advantageous: Extensive and clear proposal 

1.2 Developer Qualifications and Experience: Specialized experience is required 

in a series of work areas. Proposals must clearly demonstrate full knowledge, 

understanding, and experience in the methods, techniques and guidelines required for the 

performance of the required work. All elements within this factor are of equal 

importance. Capacity and capability of the Developer to perform the work on schedule 

and be responsive to the Awarding Authority’s concerns should be clear. The Awarding 

Authority may evaluate the Developer’s ability to form successful working relationships 

and communications with the Awarding Authority. 
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a. Unacceptable: No proposal 

b. Not Advantageous: Incomplete proposal 

c. Advantageous: Complete proposal 

d. Highly Advantageous: Extensive and clear proposal 

1.3 Personnel Qualifications and Availability: Specialized experience is required 

of the proposed project personnel to undertake the work assignments. Proposals must 

clearly demonstrate the capability, academic background, training, certifications and 

experience of the proposed personnel (not just of the Developer). The availability of the 

proposed staff is also of crucial importance and must be demonstrated. Specific project 

responsibility of staff to be assigned to the Project must be included, as well as 

professional background and caliber of previous experience of key persons and of each 

consultant to be assigned to the Projects. 

If sub-consultants will be employed, similar information must be provided and the 

portions to be sub-consulted must be identified. (There is no penalty for use of sub-

consultants; the qualifications of the entire team will be evaluated.) 

a. Unacceptable: No proposal 

b. Not Advantageous: Incomplete proposal 

c. Advantageous: Complete proposal 

d. Highly Advantageous: Extensive and clear proposal 

1.4 Performance Record of Developer: A list of references of at least five (5) 

projects of a similar nature, magnitude and complexity; references must include 

telephone number and affiliation, as well as a brief explanation of referenced work. The 

Developer shall indicate the individuals on staff who had responsibility for each project 

and whether or not these people are still employed by the Developer. 

a. Unacceptable: No proposal 

b. Not Advantageous: Incomplete proposal 

c. Advantageous: Complete proposal 

d. Highly Advantageous: Extensive and clear proposal 

1.5 Project Understanding. The Developer must demonstrate a comprehension of 

the role and function of this contract in meeting the needs of the Awarding Authority.  In 



Auburn PV Solar RFP 
Auburn Public Schools, September 22, 2017 

Page 24 
1030917v1 

addition to the understanding of the scope and approach, the Developer must demonstrate 

the following, which will be considered in the selection: 

• Knowledge of current issues and state-of-the-art technologies. 

• Experience demonstrated on similar projects. 

• Working knowledge of the geographic area as evidenced by prior work 

experience in the region. 

• Demonstrated expertise and ability for rapid turnaround and flexibility on short-

term projects. 

• Capability to direct effectively multiple simultaneous work assignments. 

• Ability to integrate and utilize interdisciplinary study teams effectively on 

assignments requiring a variety of skills and expertise from in-house resources. 

• Ability to provide the necessary skills and expertise from in-house resources. 

a. Unacceptable: No proposal 

b. Not Advantageous: Incomplete proposal 

c. Advantageous: Complete proposal 

d. Highly Advantageous: Extensive and clear proposal 

1.6 Thoroughness of Proposal 

a. Unacceptable: No proposal 

b. Not Advantageous: Incomplete proposal 

c. Advantageous: Complete proposal 

d. Highly Advantageous: Extensive and clear proposal 
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ATTACHMENT A1 

Auburn Public Schools PV Solar Projects 
 
The Auburn Public Schools has Attachment A3: Projected/ Historical Use of Electricity  

    

 

Facility Profile 

 

Auburn Middle School 

9 West Street 

Auburn, MA 01501 

 

Square Footage:  sq, ft.- 102,000 

Type (roof or ground): Roof – PVC Flat 

Year Built:  2015 

Roof type: Flat Roof 

Roof pitch: roof orientation sloping South;  with 42,000 SF of Possible Useable Area 

Distance to interconnection: Electrical Room in Building with space set aside for Inverter and 

disconnect – 200 FT 

Electricity usage information:  650,200 KWH (average use over 3 year period) 

 Building function: Grade 6 to 8 public school  

Approximate Hours of daily occupancy:  6 a.m.  to 10 p.m. 

Description of heating and cooling system in general:  Propane Heat/AC Heat Pumps, forced hot 

water  
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Facility Profile 

 

Auburn High School  

99 Auburn Street 

Auburn, MA 01501 

 

Square Footage: 175,000 SF 

Type (roof or ground): Roof – Flat Rubber 

Year Built:  2006 

Roof type: Flat, with 29,000 SF of Possible Useable Area. 

Roof Construction:   Rubber 

Roof orientation; South facing flat roof 

Distance to interconnection: 300 

Electricity usage information: 1,261,000 KWH (average use for 3 year period) 

Function:  Grades Pre-K, 9-12 

Approximate Hours of daily occupancy:  6 a.m. to 10 p.m. 

Description of heating and cooling system in general:  Natural Gas/Forced hot water, AC rooftop  

units. 
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ATTACHMENT A2 

Auburn PS Projected/ Historical Use of Electricity  

ELECTRICITY USAGE  

 Auburn Public Schools     Our OPM has indicated that the elctrical usage in the new bulding 
will see signifacnt spikes during the months of May-Oct due to the AC, dehumidification and 
tempering the air. Those factors have not been present in our current school buildings. 

 

KWHs – for buildings – June 2016 through May 2017 

 AHS KWH AMS KWH 

Pak, 
BM, 
Swan, & 
Central  KWH 

       

 16-Jun 
         
99,200  16-Jun 

     
66,000  16-Jun 

     
38,863  

 16-Jul 
         
92,800  16-Jul 

     
67,400  16-Jul 

     
37,994  

 16-Aug 
      
112,600  16-Aug 

     
59,600  16-Aug 

     
61,938  

 16-Sep 
         
99,800  16-Sep 

     
49,200  16-Sep 

     
68,655  

 16-Oct 
      
103,600  16-Oct 

     
48,200  16-Oct 

     
71,370  

 16-Nov 
      
115,600  16-Nov 

     
46,200  16-Nov 

     
98,305  

 16-Dec 
      
120,200  16-Dec 

     
63,600  16-Dec 

     
94,218  

 17-Jan 
      
105,000  17-Jan 

     
42,200  17-Jan 

     
75,952  

 17-Feb 
      
102,800  17-Feb 

     
46,800  17-Feb 

     
65,542  

 17-Mar 
      
100,800  17-Mar 

     
55,600  17-Mar 

   
108,860  

 17-Apr 
         
98,400  17-Apr 

     
48,600  17-Apr 

     
63,651  

 17-May 
      
110,200  17-May 

     
56,800  17-May 

     
65,851  

 Totals 
   
1,261,000   

   
650,200   

   
851,199  



Auburn PV Solar RFP 
Auburn Public Schools, September 22, 2017 

Page 28 
1030917v1 

ATTACHMENT A3 

Minimum Technical Requirements 

Work on these projects includes obtaining all relevant local permits and inspections, which may 

include building permits, electrical permits and interconnection permits with NGrid, the School 

District’s electricity supplier. Additional requirements include: 

• The contractor, subcontractor and employees for the projects shall possess certifications 

and/or licenses as required by the Commonwealth of Massachusetts. 

• The installation must be in compliance with all local, state and federal codes and 

standards including the most recent addition of the Massachusetts Building and Electric 

Codes. 

• The Developer must perform all necessary structural and electrical engineering to insure 

a seamless and code compliant integration of system components 

• The Developer must provide energy and demand savings estimates. 

• The Developer’s insurance coverage must be compliant with the requirements of the 

Auburn Public Schools and the Massachusetts Clean Energy Center. 

 

Technical Requirements (PV and Balance of System) 

• Be rated at < 1,000 kW DC. 

• Include a DAS and associated subscription service, see DAS requirements 

• Include only new, unused equipment 

 

Metering 

• Metering equipment including any data acquisition system shall conform to the 

requirements for claiming SRECs under the Massachusetts RPS Solar Carve Out. See 

Metering, Data Reporting, and Verification Requirements of the Massachusetts RPS 

Solar Carve Out at the Mass DOER website: 

http://www.mass.gov/?pageID=eoeeaterminal&L=5&L0=Home&L1=Energy%2c+Utiliti

es+%26+Clean+Technologies&L2=Renewable+Energy&L3=Solar&L4=RPS+Solar+Car

ve-Out&sid=Eoeea&b=terminalcontent&f=doer_renewables_solar_metering-data-

reporting&csid=Eoeea. These requirements conform to the IMPVP and FEMP standards.  

These requirements comply with standards under Option B – Retrofit Isolation in IPMVP 

Volume 3 Concepts and Practices for Determining Energy Savings in Renewable Energy  
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Technologies Applications. FEMP references this volume of the IPMVP for renewable 

energy projects and calls out Option B for special consideration for renewable projects. 

• For these projects in particular, data will need to be auto-reported to the Massachusetts 

Clean Energy Center’s Production Tracking System (PTS) through a data acquisition 

system that reads from a revenue grade (ANSI C.12) meter. 

 

DAS System 

The DAS provided with the system must meet the following criteria: 

• Provide automated monthly reporting to the Massachusetts Clean Energy Center 

Production Tracking System through an ANSI C12 certified revenue quality meter for the 

full contract term. Include responsive customer service and technical support, provided 

without further charge to the Awarding Authority. 

• Include a web interface which provides real-time tracking of revenue quality 

production. 

• Allow users to download data in a spreadsheet format. 
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ATTACHMENT B1 

PERTINENT PROJECT DOCUMENTS 

Auburn Public Schools PV Solar Projects 

The following pertinent permitting documents are available for each of the two (2) New 

Middle School and High School sites - 

New Middle School and High School Rooftop Systems -  

 

The following is an inventory list of the documents, plans, studies or documents, products that 
the Auburn Public Schools has in its possession for the New Middle School and High School 
located at 9 West Street, Auburn, Ma 01501 and its High School at 99 Auburn Street, Auburn, 
Ma 01501. A number of these PDF documents are attached in the RFP, located on the Auburn 
Public Schools website (www.auburn.k12.ma.us), under the Facilities Department page.  

 

Environmental /Conservation Site Assessment (included as PDF in bid package) 

 

Roof Plans (included as PDF in bid package) 

 

Roofing Warranty (included as PDF in bid package) 

 

Roofing PV Solar Policy (included as PDF in bid package) 

 

New Middle School and High School Site Plans showing facility parking area 
(included as a PDF in bid package) 
 
New Middle School and High School Building Plans (included as PDF in bid 
package) 
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ATTACHMENT C1 

PROPOSAL TITLE PAGE 

To: 

DEVELOPER: 

Address: 

Town, State, Zip Code: 

Phone:     Fax:    E-mail 

Federal tax id# (SSN for individuals): 

Organizational structure: Corporation:__  Partnership:__  Joint 

venture:__ 

Individual/Proprietorship:__   Other::__ 

 

Ownership:   Public stock:__  Privately owned:__ Non-profit: 

 

Minority and women business enterprise information (check as appropriate): 

Minority owned:__  Women owned:__ Owned by person with disability:__ 

Small Business:__  SOMWBA Certified:__ 

 

I have read, understand, and agree to comply with the terms and conditions for the installation of 

the PV solar systems to the Awarding Authority as stated in the Awarding Authority’s Request 

for Responses. Furthermore, I hereby certify, under penalties of perjury, that this response has 

been made and submitted in good faith and without collusion or fraud with any other person. As 

used in this certification, the word "person" shall mean any natural person, business, partnership, 

corporation, union, committee, club, or other organization, entity, or group of individuals. 

Signature:___________________ Date:________________ 

If applicable, fill in the following: 

I acknowledge receipt of Addendum No(s). ________, dated _____________. 

Signature:___________________ Date:________________ 

Please use this sheet as the first page of the Proposal 
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ATTACHMENT C2 

CERTIFICATIONS 

The undersigned hereby certifies under pain and penalties of perjury that: 

1. It has complied with all laws of the commonwealth relating to taxes, reporting of employees and 
contractors, and withholding and remitting of child support. 

2. Its proposal is in all respects bona fide, fair and made without collusion or fraud with any other 
person.  As used herein the word “person” shall mean any natural person, joint venture, 
partnership, corporation or other business or legal entity. 

3. It is not presently debarred from doing public construction work in the Commonwealth of 
Massachusetts under the provisions of any chapter of the Massachusetts General Laws or any rule 
or regulation promulgated thereunder. 

 

___________________________________ 

(Signature) 

___________________________________ 

(Name of person signing proposal) 

___________________________________ 

(Name of business) 
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ATTACHMENT C3 

DISCLOSURE STATEMENT ACQUISITION OR DISPOSITION OF REAL 

PROPERTY 

Go to: 

http://www.mass.gov/anf/docs/dcam/dlforms/forms/real-estate-transaction-disclosure-

instructions-and-form.pdf 

If Necessary. 
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ATTACHMENT D1 

PRICE PROPOSAL (PV SOLAR SYSTEMS) 

Please submit separate Attachments D1 for each of the Two (2) projects. 

Circle Project site for which this Price Proposal is submitted: 

Middle School System   High School System  

The Awarding Authority intends to enter into a twenty (20) year Lease and PPA for the purchase 

of electricity at an agreed upon fixed kWh rate.  

The following assumptions/stipulations apply: 

 Developer shall own all environmental attributes generated by the project.  

 Lease payment is fixed for each project site at $1,000 per year. 
 

 For the purpose of comparing proposals, $0 taxes are assumed.  Once taxes are known, 
the Electricity Price offered below shall be adjusted by the Unit Price adjustor offered 
below. 
 

 Current Utility Costs for the Buildings are as follows: 
Middle School -  0.00925  - High School – 0.00875 

 
1. Size of Proposed System 

 _______________ MW (DC)  

   

2. Estimated Annual Electric Output of System 

_____________kWh/year 

3. Annual System Degradation Factor 

_____% per year 

4. Guaranteed Annual Electric Output 

___________kWh/year (must be each year per G.L. c. 25A) 

5. Contract Term:  20 years 

6. Electricity Price (fixed) for twenty years:  

____________ cents/kWh 
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7. Unit price to be used to increase Electricity Price per $1,000 in taxes each year for each 

megawatt DC of nameplate capacity of System: 

 $_____________/$1,000 of tax per year per megawatt DC of nameplate capacity 

 

Signature: 

_______________________________________________________ 

Print or Type Name: 

_______________________________________________________ 

Print or Type Title: 

_____________________________________ 

Offeror Information: 

_______________________________________________________ 

Name of organization: 

_______________________________________________________ 

Address: 

_______________________________________________________ 

Telephone Number of Contract:  

_______________________________________________________ 
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ATTACHMENT D2 

EARLY TERMINATION FEE SCHEDULE 

Early Termination Occurs in Year: Early Termination Fee (including costs of 
removal): 

1  
2  
3  
4  
5  
6  
7  
8  
9  
10  
11  
12  
13  
14  
15  
16  
17  
18  
19  
20  
At expiration  
 

One Schedule for each Project 

Signatures provided on next page 
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ATTACHMENT D2 

EARLY TERMINATION FEE SIGNATURE 

(Continued) 

 

Signature: 

_______________________________________________________ 

Print or Type Name 

_______________________________________________________ 

Print or Type Title: 

_______________________________________________________ 

Offeror information: 

_______________________________________________________ 
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ATTACHMENT E 

Access Agreement 

TEMPORARY SITE ACCESS/REVOCABLE LICENSE AGREEMENT 

This Temporary Site Access/Revocable License Agreement (“Agreement”) is entered into by 

_______________ (“Developer”) and Auburn Public Schools, MA (“Town”) on January [   ], 

2018 (the “Effective Date”).  Developer and the Town are each individually referred to as a 

“Party” and together as the “Parties”. 

Recitals 

A. Developer intends to develop and build a solar energy system (the “System”) on property 

owned by the Town (the “Site,” as described on Exhibit A) in connection with which the 

Parties intend to enter into a Lease and Power Purchase Agreement (“Lease”). 

 

B. Pending and during negotiations with the Town for a Lease of the Site, for which 

negotiations Developer hereby agrees that it shall exercise all commercially reasonable 

efforts, Developer will, subject to the terms and conditions of this Agreement, be 

permitted temporary access to the Site to perform a site audit and to conduct such 

diligence and non-destructive testing as Developer may reasonably determine is 

necessary to commence design of the System, subject to the terms, conditions and 

limitations set forth in this Agreement (as limited herein, the “Purpose”); and the Town 

is willing to grant such access pursuant to and subject to the terms, conditions and 

limitations of this Agreement. 

 

In exchange for the covenants herein contained and for such other good and valuable 

consideration and receipt and sufficiency of which are hereby acknowledged, the Parties 

therefore agree as follows: 

1. Temporary Grant of Access. The Town grants to Developer a revocable license to access 

the Site for thirty (30) days, commencing on the Effective Date, solely for the Purpose 

and for no other purpose.  Notwithstanding anything to the contrary in this Agreement, 

nothing herein grants to Developer any “real property” or “leasehold” interest in the Site 

whatsoever. 

 

2. Compliance with Town Requirements. Within ten (10) days of the Effective Date, the 

Town will provide Developer with any written safety and security requirements with 

which Developer’s agents must comply during any access to the Site, provided that 

Developer, including their employees, representatives and agents will comply with all 

safety and security requirements of the Town, written or otherwise. 
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3. Insurance.  Developer shall each maintain insurance and comply with the requirements as 

set forth in Exhibit B attached hereto and made a part hereof. 

 

4. Notices.  Any notices to and from the Parties shall be addressed to the following, and 

may be sent by regular mail, certified/registered mail, or personal delivery: 

 

School District 
Mr. Joseph Fahey  
Director of Facilities and Maintenance 
Auburn Public Schools 
5 West Street  
Auburn, Massachusetts  01501 
 

 Also copy to:   Kevin Bresnahan, Esq. 
    Murphy, Hesse, Toomey & Lehane, LLP 
    300 Crown Colony Drive 
    Suite 410 
    Quincy, MA  02169 
    Telephone:  617-479-5000 
    Fax:  617-479-6469 

 

 

Developer:   [insert address information] 

 

5. Site Access.  Developer understand and acknowledge that the Town makes no 

representations or warranties regarding the Site, including its condition or suitability for 

any purpose or use.  Developer shall provide the Town Manager with advance written 

notice of any intended access to the Site and, in the Town’s discretion, shall access the 

Site only at times designated by the Town and in the company of a Town representative.  

While at and about the Site, Developer shall, in addition to any other requirements 

contained herein, comply with all applicable laws and regulations; shall not interfere with 

any operations of the Town or of any other third party; shall exercise reasonable care; and 

shall not conduct any destructive, invasive, or subsurface testing of any kind whatsoever.  

Developer shall notify the Town in writing in advance of any proposed testing at the Site, 

provided that, the Town’s receipt or response (or failure to respond) to any such notice 

shall not relieve Developer of their obligations under this Agreement, nor waive any of 

the rights of the Town under this Agreement. 

 

6. Restoration.  In the event of any damage to the Site caused by Developer or any of their 

employees, representatives or agents, Developer shall be jointly and severally responsible 

for the same, shall restore the damaged areas to their pre-damaged condition, and shall 

also perform such other work or fulfill such other obligations, if any, as may be imposed 
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on the Town by the Massachusetts Department of Environmental Protection as a direct 

result of such damage.  This obligation of restoration is in addition to and not in 

limitation of any other rights and remedies available to the Town. 

 

7. Criminal Record Check.  Notwithstanding anything to the contrary in this Agreement, no 

person whom the Town determines may have direct and unmonitored access to children 

at the Site shall gain access to the Site under this Agreement unless and until each such 

person has undergone a criminal record check in accordance with law and to the 

satisfaction of the Town. 

 

8. Indemnification.  Developer agrees to and shall indemnify and save harmless the Town of 

Auburn and Auburn School Department, and their officials, employees, agents, and 

representatives (“Indemnitees”) from and against any and all claims of any third party for 

any damages, personal injury (including death), or other loss to the extent caused by 

Developer, or by any of their employees, representatives, agents or persons for whom 

Developer is responsible (“Indemnifying Parties”), including payment by Developer of 

all costs and expenses, including reasonable attorneys’ fees, incurred by the Indemnitees 

in connection with any such claims.  Furthermore, Developer agrees to and shall 

indemnify and save harmless the Indemnitees from and against any and all costs and 

expenses (including reasonable attorneys’ fees) incurred by the Indemnitees in 

connection with any action or proceeding initiated against the Indemnitees by any 

governmental body as a result of the acts or omissions of the Indemnifying Parties while 

at the Site, including payment by Developer of any charges, fees, fines or penalties 

imposed by any such governmental body as a result of any acts or omissions of the 

Indemnifying Parties at the Site.  This obligation of indemnification is in addition to and 

not in limitation of any other rights and remedies available to the Indemnitees. 

 

9. No Assignment.  Developer shall not assign this Agreement or any rights or obligations 

hereunder, in whole or in part, to any person or party without the advance written consent 

of the Town. 

 

10. Entire Agreement.  This Agreement constitutes the entire, integrated agreement between 

the parties hereto as to the revocable license granted to Developer for access to the Site. 

 

11. Governing Law.  This Agreement shall be interpreted in accordance with the laws and 

regulations of the Commonwealth of Massachusetts without regard to any rules or 

principles of conflicts of laws. 

 

12. Disputes.  Any disputes or litigation arising under this Agreement shall be brought solely 

in the state courts of the Commonwealth of Massachusetts located in Worcester County,  
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13. to whose jurisdiction the parties hereto assent, waiving all objections to forum or venue.  

Developer agrees to accept service of civil process by certified mail at the address set 

forth herein. 

 

14. Tort Claims Act.  Nothing in this agreement requires the Town to indemnify Developer 

for any claims or damages, and nothing in this Agreement constitutes a wavier of any 

rights, remedies or defenses of the Town under G.L. c. 258, all of which are hereby 

reserved. 

 

15. Termination.  Notwithstanding anything to the contrary in this Agreement, the Town may 

immediately terminate this Agreement and revoke the license granted herein to 

Developer for any reason (or no reason) without any liability whatsoever by oral or 

written notice. 

 

16. No Joint Venture.  Nothing herein contained shall be deemed to constitute any party a 

partner, agent or legal representative of the other Party or to create a joint venture, 

partnership, agency or any relationship between the Parties.  The obligation of Town and 

Developer hereunder are individual and neither collective nor joint in nature. 

 

17. . Certification - M.G.L. c. 62C, Section 49A certification.   Developer hereby certifies 

under penalties of perjury that it has complied with all laws of the Commonwealth 

relating to taxes, reporting of employees and contractors, and withholding and remitting 

of child support, all as stated under M.G.L. c. 62C, Section 49A. Developer certifies that 

its entry into this Agreement is made and submitted in good faith and without collusion 

or fraud with any person as defined in Massachusetts General Law, Chapter 30B. 

Developer understands that the Massachusetts Conflict of Interest Law, Chapter 268A of 

the Massachusetts General Laws, applies to the Seller with respect to the services 

required to be provided under this Agreement.  The Developer and its officers, employees 

agents, directors, subcontractors, consultants and affiliated agencies shall not participate 

in any activity which constitutes a violation of the Massachusetts Conflict of Interest Law 

or which creates an appearance of a violation of the Massachusetts Conflict of Interest 

Law. 
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18. Nondiscrimination.  Developer shall not discriminate against or exclude any person from 

participation herein on grounds of race, color, religious creed, national origin, sex, gender 

identity, sexual orientation (which shall not include persons whose sexual orientation 

involves minor children as the sex object), age, genetic information, ancestry, children, 

marital status, veteran status or membership in the armed services, the receiving of public 

assistance, and handicap. The previous sentence shall include, but not be limited to, the 

following: advertising, recruitment; hiring; rates of pay or other forms of compensation; 

terms; conditions or privileges of employment; employment upgrading; transfer; 

demotion; layoff; and termination. Developer shall take affirmative action to insure that 

applicants are employed, and that employees are treated during their employment, 

without regard to race, color, religious creed, national origin, sex, gender identity, sexual 

orientation (which shall not include persons whose sexual orientation involves minor 

children as the sex object), age, genetic information, ancestry, children, marital status,  

marital status, veteran status or membership in the armed services, the receiving of public 

assistance, and handicap. 

 

19.  Compliance with laws.  Developer shall comply with all Applicable Legal Requirements.  

Use of Alcohol and Controlled Substances Prohibited/No Smoking. Developer hereby 

acknowledges that the use of alcoholic beverages, narcotics, and mood altering 

substances, except under current valid, legal prescriptions, by any officer, employee, 

agent, or representative of Developer is prohibited on Town’s property and during all 

hours of work under this Agreement.  Pursuant to Massachusetts General Laws (M.G.L.) 

c. 270, §22, the Commonwealth of Massachusetts Smoke free Workplace Law, 

Developer, its officers, employees, agents, and representatives shall refrain from smoking 

and from using tobacco products in any public building in Massachusetts. 

 

 

 AUBURN PUBLIC SCHOOLS 
 
 
By:___________________________ 
Name: __________________________ 
Title: ____________________________ 
 

DEVELOPER 
 
 
By:___________________________ 
Name: __________________________ 
Title: ____________________________ 
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ATTACHMENT F 

Prevailing Wage Rates 

 

See Attachment on the Auburn Public Schools website (www.auburn.k12.ma.us), under the 

Facilities Department page.  

 



Auburn PV Solar RFP 
Auburn Public Schools, September 22, 2017 

Page 44 
1030917v1 

ATTACHMENT G 

Developer’s Insurance Requirements 

Developer shall procure and maintain the following insurance and shall satisfy the following 
insurance requirements. 
 
1. General Liability: Coverage shall be written on an occurrence basis (ISO Form CG00 
01 12/07) in accordance with your services performed and shall include but not be limited to 
Premises/Operations, Products/Completed Operations, Personal and Advertising Injury, Medical 
Payments, Blanket Contractual Liability for ongoing and completed operations and Explosion, 
Collapse and Underground exposures. Also there will be no endorsement removing the 
subcontractor exception from the “your work” exclusion. Completed Operations coverage shall 
be maintained after completion of the job with limits indicated below for the statute of repose in 
the state of the projects location. 

Limits:  
$1,000,000 per occurrence 
$3,000,000 Aggregate (aggregate limits shall be on a per project basis 
 

2. Automobile Liability: Owned, Non-owned and Hired Automobile coverages to be 
included. If hauling hazardous materials, coverage shall include MCS 90 endorsement and the 
ISO Form CA 9948 Pollution Liability Broadened coverage for Business Automobile. 

Limit: $1,000,000 Combined Single Limit 
 
4. Workers Compensation: Statutory coverage in accordance with your services in which 
the work is being performed (both your employees and any leased employees) including all State 
and Federal requirements. Certificate of insurance must identify that coverage applies in the state 
in which the project is located. Employers Liability Limits: $1,000,000 each Accident, 
$1,000,000 Disease- Each Employee, $1,000,000 Disease-Policy Limit. 
 
5. Professional Liability: Coverage will include pay on behalf wording in lieu of indemnify 
and retroactive date will apply back to the first date of professional services with no exclusions 
for construction means, methods, techniques sequences and procedures. Limit: $2,000,000 per 
occurrence $2,000,000 aggregate. ( would change the limits  to $2,000,000 per occurrence 
$2,000,000 aggregate as generally an Umbrella  does not go over Professional Liability.) 
 
6. Directors and Officers/ Employment Related Practices Liability at limits $1,000,000 
per occurrence $2,000,000 aggregate. Coverage will include entity coverage and third party 
discrimination. 
 
7. Property Coverage for materials and supplies being transported by the contractor, as the 
School District’s Property Contract provides for coverage for personal property within 1,000 feet 
of the premises. 
 
8. Umbrella Liability: $5,000,000 Limit per occurrence and aggregate  on an Umbrella 
form and over the General Liability, Auto Liability and Employers Liability.  (Note: it is easier 
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for vendors to procure Umbrella over $1m/$2m limits than $1M/$3M. You just increase the 
Umbrella limit from $4m to $5M) 
 
9. Builders Risk:  Developer shall provide Special Form/All Risk Builders Risk coverage 
for the full replacement cost of the project including: 
 

a) Resulting loss or damage to work which is not faulty arising from faulty 
workmanship/materials and faulty design 

b) Collapse 
c) Unscheduled location for temporary offsite storage of building materials, fixtures, 

machinery & equipment awaiting installation 
d) Property in transit 
e) No coinsurance 
f) 100% replacement cost 
g) Extra Expense 
h) Soft Costs  including 18 months of rents/loss of income 
i) Flood Insurance 
j) Earthquake insurance 
k) Ordinance of Law: Undamaged Portion, Demolition Cost and Increased Cost of 

Construction 
l) Equipment Breakdown coverage including testing and start up. 
m) Unlimited Permission to occupy 
n) Waiver of Subrogation 
o) Combination deductible wording 

 
10. All of the above listed coverage shall be provided on policies and on an Accord 
certificate which shows the following provisions: 
 

A.      The insurance companies are financially rated A-VI or better by A.M. Best and 
licensed to do business in the state of operations performed 
B.      Provides a 60 day Notice of cancelation 
C.      Waver of subrogation shall apply to all policies in favor of Town of Auburn, 
Auburn Public Schools  and other project entities as required by contract, together with 
their subsidiaries, affiliates , employees agents, members  and directors. 
D.      The Developer’s liability policies shall be primary and noncontributory. The 
General Liability additional insured endorsement shall include Premises/Operations and 
Completed Operations. The additional insured endorsement for completed operations 
shall include a time period of the statute of repose in the state of the project’s location. 
The additional insured endorsement will be on an ISO CG2010 11/85 edition or CG2010 
10/01 and CG 2037 10/01. (Copy of additional insured endorsement shall be attached to 
the certificate of insurance. 
E.       Developer/Contractor shall require all subcontractors and sub to sub-contractors, to 
include all the same terms, conditions and limits as outlined in this insurance clause and 
as required under the contract 
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F.       There shall be no exclusions for injuries to employees or independent contractor  
employees and may not have any third party action over exclusions or any other 
contractual liability limitations. Also no exclusions for work in the State of New York 
G.     The following entities shall be listed as Additional Insureds to all policies except 
Workers Compensation: The Town of Auburn, Auburn Public Schools and any other 
additional insured as required in the contract.   

 

 


